

ADDENDUM NO. 1

May 17, 2023

Central Fire Fleet Improvement Project Project #03604124

Capitola, Santa Cruz County, California

The following documents of the bid package have been revised and can be found on the City's website at <https://www.centralfiresc.org/2226/Purchasing-RFPs>

1. Cancel Requirement to attend Mandatory Site Visit

UPDATES, QUESTIONS & ANSWERS:

Cancellation of Mandatory Site Visit

WAS: - ARTICLE 4

PRE-BID CONFERENCE

4.1 Bidder shall attend the Pre-Bid Site Walk at which the requirements of the Bidding Documents are reviewed by The Central Fire District, comments and questions are received from Bidders, and a Project site visit is conducted. The Central Fire District requires all Pre-Bid Site Walk attendees to arrive for the meeting on time and to sign an attendance list both prior to conference start, and at conference conclusion, which in turn is used to determine if Bidders meet this requirement. Any Bidder not attending the Pre-Bid Site Walk in its entirety will be deemed to have not complied with the requirements of the Bidding Documents and its Bid will be rejected.

IS: - ARTICLE 4

PRE-BID CONFERENCE

4.1 *The Central Fire District of Santa Cruz County will not require this Mandatory Site visit as pre-requisite for bidding this Project. Bidders will contact pharnett@cumming-group.com for Site Visit appointment before submitting bids.*

2. Preliminary Schedule Revision

UPDATES, QUESTIONS & ANSWERS:

Preliminary Schedule Revision

WAS: PRELIMINARY SCHEDULE

CENTRAL FIRE FLEET IMPROVEMENT PROJECT

410 Kennedy Drive, Capitola, CA 95010

Project #03604124

| | |
|--|--|
| Advertise/Notice to Bidders/RFP/Post 1st Time: | <u>May 3, 2023</u> |
| Post 2nd Time: | May 10, 2023 |
| Mandatory Pre-Bid Site/Job Walk: | <u>May 17, 2023</u> |
| Pre-Bid RFI Cut-Off: | <u>May 24, 2023</u> |
| RFI Response Due Date | <u>May 31, 2023</u> |
| Issue Addendum (if needed): | |
| Bid Deadline: | <u>June 7, 2023 at 2:30pm</u> |
| Bid Opening: | <u>June 7, 2023</u> |
| Bid Protest Period(4 Days): | <u>June 13, 2023</u> |
| Contract Award/ Board Approval Notice of Selection: | <u>June 21, 2023</u> <u>June 22, 2023</u> |
| Contractor Return Docs Deadline: | <u>July 7, 2023</u> |
| Permission the Award | <u>July 13, 2023</u> |
| Notice to Proceed: | <u>July 14, 2023</u> |
| Submittals/Mobilization: | <u>July 14 – July 27, 2023</u> |
| Begin Construction | <u>July 20, 2023</u> |
| Complete Construction: | <u>March 7, (159 days)</u> |

IS: PRELIMINARY SCHEDULE (5.17.23)

CENTRAL FIRE FLEET IMPROVEMENT PROJECT

410 Kennedy Drive, Capitola, CA 95010

Project #03604124

| | |
|--|---|
| Advertise/Notice to Bidders/RFP/Post 1st Time: | <u>May 3, 2023</u> |
| Post 2nd Time: | May 10, 2023 |
| Mandatory Pre-Bid Site/Job Walk: | <u>May 17, 2023</u> |
| Pre-Bid RFI Cut-Off: | <u>May 31, 2023</u> |
| RFI Response Due Date | <u>June 14, 2023</u> |
| Issue Addendum (if needed): | |
| Bid Deadline: | <u>June 21, 2023 at 2:30pm</u> |
| Bid Opening: | <u>June 22, 2023</u> |
| Bid Protest Period (4 Days): | <u>June 29, 2023</u> |
| Contract Award/ Board Approval | <u>July 6, 2023</u> |
| Notice of Selection: | <u>July 6, 2023</u> |
| Contractor Return Docs Deadline: | <u>July 21, 2023</u> |
| Permission the Award | <u>July 27, 2023</u> |
| Notice to Proceed: | <u>July 28, 2023</u> |
| Submittals/Mobilization: | <u>July 28 – August 10, 2023</u> |
| Begin Construction | <u>August 3, 2023</u> |
| Complete Construction: | <u>March 21, 2024 (159 days)</u> |

**Bidders shall acknowledge the receipt of this Addendum No. 1 on the Bid Summary page of their proposal. Failure to acknowledge the receipt of this Addendum No. 1 may be cause for rejection of the bid.*